Comparative Statement

Tend BBMP/2018-19/OW/WORK_INDENT31100/CALL-4
Tend Improvements to roads and drains at Badrappa layout and surrounding area in ward no. 08 Kodigehalli

SNo	Item Name	Iter	Unit	Estimate	Estimate	Total Amou	SAMBASHIVA REDD Quoted Ra	Total Amou	G MANJUNATHA (Quoted Ra	Total Amou	SHARATH S ( ) Quoted Ra	Total Amou	SHIVAKUMAR N M (Quoted Ra	Total Amou
1	Removing (	1	Cum	125.82	80.56	10136.059	73.1	9197.442	80.0	10065.60	230.0	28938.60	80.0	10065.60
2	KSRB 2-2.2	2	Cum	461.34	86.92	40099.672	78.87	36385.885	86.0	39675.24	86.0	39675.24	230.0	106108.20
3	KSRB 4-1.3	3	Cum	76.89	5159.02	396677.04	4681.81	359984.37	5500.0	422895.00	5700.0	438273.00	5700.0	438273.00
4	KSRB 4.2.2	4	Cum	146.79	6491.88	952943.06	5890.58	864678.23	6800.0	998172.00	6491.0	952813.89	6491.0	952813.89
5	KSRB 4.9-1	5	Tonne	7.34	64243.4	471546.70	58300.9	427928.60	70000.0	513800.00	75000.0	550500.00	75000.0	550500.00
6	KSRB 4-6.4	6	Sqm	1118.4	310.58	347352.67	281.85	315221.04	320.0	357888.00	420.0	469728.00	480.0	536832.00
7	Providing gr	7	Sqm	293.58	825.74	242420.74	749.35	219994.17	900.0	264222.00	1000.0	293580.00	1000.0	293580.00
8	Providing ch	8	Nos	2328	37.1	86368.80	33.66	78360.48	37.0	86136.00	60.0	139680.00	80.0	186240.00
9	5.29(b) Prov	9	Nos	1000	331.78	331780.00	301.09	301090.00	390.0	390000.00	440.0	440000.00	440.0	440000.00
10	KSRRB 15-	10	Sqm	180	27.56	4960.80	25.01	4501.80	30.0	5400.00	40.0	7200.00	27.0	4860.00
11	KSRRB 15-2	11	Sqm	180	53	9540.00	48.09	8656.20	52.0	9360.00	53.0	9540.00	53.0	9540.00
12	KSRRB M1(	12	Cum	461.34	106	48902.04	96.19	44376.294	120.0	55360.80	200.0	92268.00	106.0	48902.04
	Total Summary Amount				2942728	2670375	0.00	3152974.6	0.00	3462196.7	0.00	3577714.7	0.00	
	% against Estimated Rate					-9.2551		7.1446		17.6526		21.5782		
	% against CSR													
	Total Bid Amount					2670374.53 (L1)		3152974.64 (L2)		3462196.73 (L3)		3577714.73 (L4)		

Executive Engineer
Byatarayanapura Division
BBMP, Bangalore-92

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2018-19/OW/WORK_INDENT31100/CALL-4	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	2019-12-04 18:34:14.0	2019-12-16 17:54:09.0	2019-12-19 17:29:10.0	Approve	The recommendation of EE is approved	Completed
Financial Bid Evaluation"	Financial Evaluation for Tender BBMP/2018-19/OW/WORK_INDENT31100/CALL-4	bbmp_ee2_yel -H T MOHAN DAS	2019-11-13 15:55:34.0	2019-11-13 15:55:38.0	2019-12-04 18:34:14.0	Approve	Four Bidders are participated for this work out of which L1 Bidder SAMBASHIVA REDDY C ( ) Quoted RS 2670374.53 (--9.2551%) Below the Tender Amount. Hence the rates Quoted by L1 SAMBASHIVA REDDY C ( ) Quoted RS 2670374.53 (--9.2551%) Below recommended for Your Kind Approval.	Completed
Financial Bid Evaluation"	Start Commercial Bid Evaluation	bbmp_ee2_yel -H T MOHAN DAS	2019-11-13 15:55:34.0	2019-11-13 15:55:34.0	2019-11-13 15:55:34.0	Submit		Completed
Bid Evaluation"	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2018-19/OW/WORK_INDENT31100/CALL-4	bbmp_ee2_yel -H T MOHAN DAS	2019-11-13 15:55:27.0	2019-11-13 15:55:31.0	2019-11-13 15:55:33.0	Completed		Completed
Bid Evaluation"	Financial Bids Opening for BBMP/2018-19/OW/WORK_INDENT31100/CALL-4	bbmp_ee2_yel -H T MOHAN DAS	2019-11-05 11:19:54.0	2019-11-13 15:51:55.0	2019-11-13 15:55:27.0	Completed		Completed
Bid Evaluation"	Verify EMDs for tender BBMP/2018-19/OW/WORK_INDENT31100/CALL-4	bbmp_ee2_yel -H T MOHAN DAS	2019-11-05 11:15:23.0	2019-11-05 11:19:43.0	2019-11-05 11:19:53.0	Completed		Completed
Bid Evaluation"	Tender Opening for BBMP/2018-19/OW/WORK_INDENT31100/CALL-4	bbmp_ee2_yel -H T MOHAN DAS	2019-10-26 11:00:00.0	2019-10-28 12:17:31.0	2019-11-05 11:15:23.0	Completed		Completed
Bid Evaluation"	Start Bid Evaluation	bbmp_ee2_yel -H T MOHAN DAS	2019-10-26 11:00:00.0	2019-10-26 11:00:00.0	2019-10-26 11:00:00.0	Submit		Completed
Tender Schedule / Notice Inviting Tender Approval"	Perform approval for Draft Tender Schedule with Number BBMP/2018-19/OW/WORK_INDENT31100/CALL-4	bbmp_ee2_yel -H T MOHAN DAS	2019-10-05 17:29:14.0	2019-10-05 17:42:02.0	2019-10-05 17:42:02.0	Approved		Completed